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Bl D SCHEDULE

1. Bid Schedul e Pages 1 through 4. These pages are deleted in their
entirety and new revi sed pages are substituted. Page 1: changed Bid Item No
8 to 3750 Ton; changed Bid Item 10 to 1270 Ton; changed Bid Item 11 to 2000
Ton; changed Bid Item 12 to 3060 L.F. Page 2: deleted Bid Item No. 23; Item
38 — changed “Under 30" long” to “Under 20" long”; changed Bid Item42 to
1210 L.F.; changed Bid Item43 to 1600 L.F. Page 3: changed Bid Item44 to 11
EA.; changed Bid Item45 to 632 L.F.; changed Bid Item46 to 175 L. F.
changed Bid Item53 Title to Drop Box Inlet Type 13 G & 13 S and quantity to
11 EA. Page 4: changed Bid Item70 to 9 C.Y.; added Bid Itenms 73, 74, 75, 76,
77 and 78.

SPECI FI CATI ONS

SECTI ON 00100 - | NSTRUCTI ONS, CONDI TI ONS, AND NOTI CES TO Bl DDERS

2. Page 00100-5. Reference Paragraph 52.214-6, "Explanation to
Prospective Bidders” Append the Bidders Questions and Answers to the end of
this section. They are enclosed as Encl osure No. 2.

SECTI ON 01500 — TEMPORARY CONSTRUCTI ON FACI LI TI ES

3. Page 4, Paragraph 1.6.1. 1In the second line of the paragraph
delete “within the construction area at the project site”, and insert “in
Martin between the Redevel opnent Site and Spoil Area, unless otherw se
approved by the Contracting O ficer”.

4. Page 5, Paragraph 1.8. After the second sentence on line 3,
insert the follow ng sentence, “The Contractor will be required to keep KY-
1428 clean and free of dirt, dust, rock, nud, and other debris continuously
t hr oughout the duration of the construction contract.”

SECTI ON 01780 — CLOSEQUT SUBM TTALS

5. Page 2, Paragraph 1.2.1.1. 1In the third |line change “at the
preconstructi on conference” to “to the Contractor upon request”.

SECTI ON 02230 — ROAD CONSTRUCTI ON

6. Page 10, Paragraph 3.18.17. This paragraph is deleted in its
entirety. The Typical Redevel opnment Site Road Section on Sheet C- 116 has
been del eted; therefore, paynent for roadway work at the redevel opnent site
will be in accordance with the new details on Sheet No. C 120.

SECTI ON 02300 — EARTHWORK

7. Page 13, paragraph 3.3. After the first sentence delete the rest
of the paragraph and add the following: “All materials excavated, except
coal, shall be placed in the designated spoil area as approved by the
Contracting O ficer. Coal shall be salvaged for the benefit of the
Contractor or disposed or disposed of offsite. It is expected that a
significant amount of coal may be encountered. See Contract Drawi ngs B-105
t hrough B-128. However, there is no warranty or guarantee as to the anount
of coal that may be encountered. The Contractor shall make its own
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i ndependent determ nation of the ampunt and val ue of coal that may be
encountered and sal vaged. The Contractor may not stockpile coal at the
project site longer than 14 days without witten approval of the Contracting
Oficer. The Contractor shall conply with all applicable federal, state, and
| ocal laws and regulations in the disposal or salvaging of the coal.”

SECTI ON 02316 — EXCAVATI ON

8. Page 7, paragraph 3.1.5. After the second sentence of the second
par agraph add the followi ng: “All Individual Blasting Plans shall be
subm tted and APPROVED by the Contracting O ficer prior to drilling each
shot. To all ow adequate tine for Governnent review, each individual bl ast
pl an shall be submitted at |east two days prior to the shot.”

9. Page 8, paragraph 3.1.7. After the third sentence of the second
par agraph add the followi ng: “ANFOw Il not be allowed to be used on the
project.”

10. Page 13, paragraph 3.3. After the second sentence delete the
rest of the paragraph and add the following: “All materials excavated, except
coal, shall be placed in the designated spoil area as approved by the
Contracting O ficer. Coal shall be salvaged for the benefit of the
Contractor or disposed or disposed of offsite. It is expected that a
significant amount of coal nmay be encountered. See Contract Drawi ngs B-105
t hrough B-128. However, there is no warranty or guarantee as to the anount
of coal that may be encountered. The Contractor shall make its own
i ndependent determ nation of the ambunt and val ue of coal that may be
encountered and sal vaged. The Contractor may not stockpile coal at the
project site longer than 14 days without witten approval of the Contracting
Oficer. The Contractor shall conply with all applicable federal, state, and
| ocal laws and regulations in the disposal or salvaging of the coal.”

11. Page 16, paragraph 3.4.7.5. After third sentence add “The vi deos
shall be submitted in electronic format on conpact disk. The format shall be
conpati ble with Wndows Medi a Pl ayer.”

12. Page 22, Paragraph 3.10.2. Renove “including the additiona
excavation at Stations 8+62 and 10+30” after the word “drawi ngs,” in the
second sentence.

SECTI ON 02317 — SPAO L SI TE EARTHWORK

13. Page 6, Paragraph 3.2.2. The sixth sentence will be del eted and
replaced with the following: “High-plasticity clays, topsoil, and grubbed
mat eri al such as stunps shall be placed within the CAL between stations 0+00
and 2+00. This material nust be nounded to reasonably stable slopes.”

SECTI ON 02318 — SEDI MENT POND

14. Page 21, Paragraph 3.15. The first sentence will be deleted and
replaced with the follow ng: “The Contractor shall regularly maintain the
sedi ment pond t hroughout the duration of all earthwork activities at the
spoil site to ensure that accunul ated sedi ment materials are nai ntai ned bel ow
el evation 645.”
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SECTI ON 02510 — WATER DI STRI BUTI ON

15. Page 10. After paragraph 2.6.3, add the follow ng paragraph
“2.6.4 Fire Hydrants

Al fire hydrants shall be post type nmade of cast iron and shal
conformin all respects to the American Water Wbrks Associ ation
Standards for Ordinary Water Works Service,” AWM C502.”

16. Page 15. After paragraph 3.1.7.2, add the follow ng paragraph
“3.1.7.3 Fire Hydrants

Hydrants shall be |ocated as shown on the plans. The | ocation
shal | provide conplete accessibility and mninmze the possibility of
damage from vehi cles or pedestrians. Wen placed behind the curb, the
hydrant barrel shall be set so that no portion of the punper or hose
nozzle cap will be less than 12 inches fromthe gutter face of the
curb. Hydrants shall be set to the established grade, with nozzles 12
i nches above the ground. Unless otherw se shown, each hydrant shall be
connected to the main with a 6-inch branch connection controlled by an
i ndependent 6-inch gate valve.”

17. Page 17, Paragraph 3.5.2. After paragraph 3.5.2, add the
fol |l ow ng paragraphs:

“3.5.3 Fire Hydrants

Payment for all costs in connection with furnishing and
installing the fire hydrants, as shown on the drawi ngs, will be
made at the contract unit price for each “fire hydrant,” which
price shall include all excavation, jointing, blocking,
backfilling and all other incidental work necessary to conplete
this itemof work.”

3.5.4 Wat er Service Taps

Payment for all costs necessary to furnish and install water
service taps conplete and ready for use where shown on the
drawings will be nade at the contract unit price for each “water
service tap,” which shall include all excavation, pipe, tapping
saddl e, valves, fittings, backfilling, |location marker and al

ot her incidental work necessary to conplete the work.”

SECTI ON 02531 — SANI TARY SEVERS

18. Page 15. After paragraph 3.3.4, add the follow ng paragraphs:
“3.3.5 Sanitary Sewer Service Taps
Payment for all costs in connection with furnishing and

installing the sanitary sewer service taps, as shown on the
drawi ngs, will be made at the contract unit price for each
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“sanitary sewer service tap,” which shall include all excavation,
pi pi ng, wye, location marker, backfilling and all other
i nci dental work necessary to conplete this itemof work.”

SECTI ON 02630 — STORM DRAI NAGE

19.

Page 5. After paragraph 2.2.2, add the follow ng paragraph and

renunber the paragraphs accordingly:

20.

“2.2.3 Drop Box Inlet Type 11

Materials for Drop Box 11 including grating shall be in
accordance with Section 710 of the Kentucky Transportation

Cabi net Departnent of H ghways Standard Specifications for Road
and Bridge Construction, 2004 Edition and Standard Drawi ng No.
RDM 011- 07.”

Page 5, Paragraph 2.2.4. Add “and 13S’ to the paragraph title.

Al so add “and 13S" after “Type 13G in the first and second sentences.

21.

Page 5. After paragraph 2.2.4, add the follow ng paragraph and

renunber the paragraphs accordingly:

22.

“2.2.5 Manhol e Type B

Materials for Manhol e Type B shall be in accordance with Section
710 of the Kentucky Transportation Cabinet Department of H ghways
St andard Specifications for Road and Bridge Construction, 2004
Edition and Standard Drawi ng No. RDM 005-05. Frane and lid shall
be in accordance with Kentucky Cabi net Transportation Standard
Drawi ng No. RDM 105- 022 unl ess noted ot herw se.”

Page 7. After paragraph 3.4.2, add the follow ng paragraph and

renunber the paragraphs accordingly:

23.

“3.4.3 Drop Box Inlet Type 11

Drop Box Inlet Type 11 shall be constructed in the |ocations and
to the el evations shown on the draw ngs and in accordance wth
Section 710 of the Kentucky Transportation Cabi net Departnent of
H ghways Standard Specifications for Road and Bridge
Construction, 2004 Edition and Standard Drawi ng No. RDM 011-07.”

Page 7. After paragraph 3.4.4, add the follow ng paragraph and

renunber the paragraphs accordingly:

“3.4.5 Manhol e Type B

Manhol e Type B shall be constructed in the locations and to the
el evati ons shown on the draw ngs and in accordance with Section
710 of the Kentucky Transportation Cabinet Department of H ghways
St andard Specifications for Road and Bridge Construction, 2004
Edition and Standard Drawi ng No. RDM 005-05. Franes and grates
shall be installed per the manufacturer’s recomendations.”
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Page 6, Paragraph 3.4.4. Add “and 13S’ to the paragraph title.

Al so add “and 13S" after “Type 13G in the first sentence.

25.
and renunber the paragraphs accordingly:

26
title.

Al so

27.

and renu

nber

28.
purposes only and is encl osed as Encl osure No. 3:

Page 8. After paragraph 3.12.2.2, add the foll ow ng paragraph

“3.12.2.3 Drop Box Type 11

Drop Box Inlet Type 11 shall be measured per each unit installed
in accordance with Section 710.04 of the Kentucky Transportation
Cabi net Departnent of H ghways Standard Specifications for Road
and Bridge Construction, 2004 Edition and Standard Drawi ng No.
RDM 011-7. Paynent shall be made at the contract unit bid price
for each “Drop Box Inlet Type 11" in accordance with Section
710. 05 of the aforenentioned Standard Specifications and shall
include all materials including concrete and steel reinforcenent,
| abor, construction nethods, equi pnent, and incidentals required
for construction of each inlet in the locations and at the

el evati ons shown on the draw ngs.”

Page 8 and 9, Paragraph 3.12.2.4. Add “and 13S’ to the paragraph
add "and 13S” in the second sentence after Inlet Type 13G

Page 9. After paragraph 3.12.2.4, add the foll ow ng paragraph

t he paragraphs accordingly:
“3.12.2.5 Manhol e Type B

Manhol e Type B shall be neasured per each unit installed in
accordance with Section 710.04 of the Kentucky Transportation
Cabi net Departnent of H ghways Standard Specifications for Road
and Bridge Construction, 2004 Edition and Standard Drawi ng No.
RDM 011-7. Paynent shall be made at the contract unit bid price
for each “Drop Box Inlet Type 11" in accordance with Section
710. 05 of the aforenentioned Standard Specifications and shall
include all materials including concrete and steel reinforcenent,
| abor, construction nethods, equi pnent, and incidentals required
for construction of each manhole in the |ocations and at the

el evati ons shown on the draw ngs.”

DRAW NGS5

The followi ng drawing is hereby included for informational

A. Cearing-1.pdf. For informational purposes only draw ng
providing detail on the clearing. (11x17 Draw ng)
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29. The following drawi ngs are hereby revised to indicate the
foll owi ng changes and are encl osed as Encl osure No. 4:

A. Sheet No. C-109. Added the follow ng notes, nodified the site
pl an and location of the sanitary tie-in location fromS1 to
S2.

“Note 8 — For redevel opnent site utilities see sheets C 119 thru
C 123.

Note 9 — Contractor shall coordinate new water [ine installation
and renmoval with Water Conpany. Water |ine renoval shall
coincide with installation so as to only require one water |ine
shut down.”

B. Sheet No. C-110. “Manhole S1 Lower Plan” nodified which
changed the location of the future sanitary tie-in from
Manhole S1 to S2.

C. Sheet No. C116. Referenced in the new roadway and renoved
the “Typi cal Redevel opnent Site Road Section.”

D. Sheet Nos. C 117 through G 123. Added the new redevel oprent
site roadway plan and utility draw ngs.

E. Sheet No. C-207. Changed Note 8 to reflect a maintained
sedi rent | evel between el evation 641 and el evati on 645.

F. Sheet No. C-208. Deleted the bottomtw rows of perforated
holes in the Ri ser Pipe Foundation detail.

G Sheet No. S 103. Added two notes inmediately foll ow ng
“Anchor Testing, Internediate Load Sequenci ng, Lockoff
Procedures and Wall Mbnitoring”.

H Sheet Nos. B-116 and B-117. Soil boring information has been
updated to include additional |aboratory information.




TOWN OF MARTIN, KENTUCKY

PHASE 1A REDEVELOPMENT SITE

BIDDING SCHEDULE

3

®

ITEM ESTIMATED UNIT ESTIMATED
NO. DESCRIPTION QUANTITY UNIT PRICE AMOUNT
1. Reimbursement of Actua Cost of
Performance and Payment Bonds for Sum (not to
Bidsin Excess of $100,000 1 Job exceed)
2. Mobilization and Preparatory Work 1 Job Sum
3. Environment Protection 1 Job Sum
Installing Project Identification and
Safety Performance Signs 1 EA
5. Record "As-Built" Documents 1 Job Sum
6. Demoalition 1 Job Sum
7. Geotextile Fabric - Typellll 3,200 SY
8. Dense Graded Aggregate* 3,750 TON
9. Class 2 Asphalt Surface 0.38D PG64-22 310 TON
10. Class 2 Asphalt Binder 0.50D PG64-22* 1,270 TON
11. Class 2 Asphalt Surface 1.00D PG64-22* 2,000 TON
12. Standard Curb and Gutter* 3,060 LF
13. Right of Way Markers 7 Each
14. Signs 54 SF
15. Edge Key 98 LF
16. Maintenance of Traffic 1 Job
17. Asphalt Pavement Milling and Texturing 16 TON
18. Sidewalk 790 SY
19. Pavement Striping 1 Job Sum
20. Pavement Markings 1 Job Sum
21. Emulsified Asphalt RS-2 1 TON
Enclosure No. 1
W91237-04-B-0007 Page 1 of 4 *May 14, 2004



TOWN OF MARTIN, KENTUCKY
PHASE 1A REDEVELOPMENT SITE

BIDDING SCHEDULE

3

®

ITEM ESTIMATED UNIT ESTIMATED
NO. DESCRIPTION QUANTITY UNIT PRICE AMOUNT
22, Asphalt Seal Aggregate 6 TON
23. Not Used* 0 TON
24, Clearing and Grubbing 1 Job Sum
25. Select Fill 30,000 CcY
26. Common Excavation 25,500 CY
27. Select Granular Backfill 10,300 CY
28. Rock Excavation, Structures 17,000 CY
29, Structure Drainage Pipe 1,000 LF
30. Rock Excavation 787,000 cY
31 Pre-splitting 86,400 LF
32. Perforated Pipe, Size 24-inch 1,600 LF
33. Spoil Site Preparation 1 Job Sum
34. Sediment Pond 1 Job Sum
35. M SE Retaining Wall System 22,650 SF
36. H-Piles, Driven 9,900 LF
37. Prebored Holes 2,295 LF
38. Rock Anchors, Under 20' long* 8 EA
39. Rock Anchors, 20' to 39.9' long 23 EA
40. Rock Anchors, 40' to 60' long 38 EA
41, Rock Anchors, Over 60' long 4 EA
42. Water Line, 6-inch* 1,210 LF
43. Sanitary Sewer, 8-inch* 1,600 LF

Enclosure No. 1
W91237-04-B-0007
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TOWN OF MARTIN, KENTUCKY

PHASE 1A REDEVELOPMENT SITE

BIDDING SCHEDULE

3

®

ITEM ESTIMATED UNIT ESTIMATED
NO. DESCRIPTION QUANTITY UNIT PRICE AMOUNT
44, Sanitary Manholes* 11 EA
45. Storm Sewer, 12-inch* 632 LF
46. Storm Sewer, 15-inch* 175 LF
47. Storm Sewer, 30-inch 306 LF
48. Storm Sewer, 36-inch 14 LF
49. Storm Sewer, 42-inch 279 LF
50. Drop Box Inlet Type 1 1 EA
51. Drop Box Inlet Type 2 4 EA
52. Drop Box Inlet Type 12A 68 LF
53. Drop Box Inlet Type 13G & 13S* 11 EA
54, Manhole, Type C 4 EA
55. Junction Box 1 EA
56. Metal End Section Type 2 2 EA
57. Paved Ditch Type 1 144 sY
58. Channel Lining Type 1A 195 TON
59. Stone Riprap for Scour Basin 250 TON
60. Capping Inlet 1 EA
61. Bollards 52 EA
62. Permanent Seeding 23 AC
63. Temporary Seeding 3 AC
64. Landscape Planting 1 Job Sum
65. Sod 282 SY

Enclosure No. 1
W91237-04-B-0007 Page 3 0of 4 *May 14, 2004



BIDDING SCHEDULE

TOWN OF MARTIN, KENTUCKY
PHASE 1A REDEVELOPMENT SITE

3

®

ITEM ESTIMATED UNIT ESTIMATED
NO. DESCRIPTION QUANTITY UNIT PRICE AMOUNT
66. Reinforcing Steel, Foundation 74,500 LB
67. Reinforcing Steel, Barrier Wall 157,400 LB
68. Concrete, Foundation 1,285 CcY
69. Concrete, Barrier Wall 435 cY
70. Concrete, Headwall* 9 CY
71. Handrails 865 LF
72. Electrical, Lighting 1 Job Sum
73. Fire Hydrants* 3 EA
74, Water Service Taps* 6 EA
75. Sanitary Service Taps* 6 EA
76. Storm Sewer, 18-inch* 385 LF
77. Drop Box Inlet Type 11* 2 EA
78. Manhole, Type B* 2 EA

Enclosure No. 1
W91237-04-B-0007

Total, Items 1 through 78
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MBCO01 IFB No. W91237-04-B-0007
Amendment No. 0001

7 May 2004

TOWN OF MARTIN PHASE 1A REDEVELOPMENT SITE, MARTIN, KY

IFB No. W91237-04-B-0007

TO ALL HOLDERS OF BID DOCUMENTS:

The following are responses to questions received from bidders.

QUESTI ON 1: A contractor is currently clearing and working on the site. Can you
explain what work is actually being completed by the contractor?

ANSWER:  The contractor is clearing 10.66 acres at the site. Tree Stunps
are not being renoved. Drawing “dearing-1.dgn” is attached show ng the
l[imts of the area that will be cleared prior to award of this contract.

QUESTI ON 2 A contractor is currently clearing and working on the site. So what
do we base our price on?

ANSVWER:  The area shown on Drawing “Clearing-1.dgn” is only being cleared,;

grubbing of this area will have to be conpleted under this contract. There
are other areas requiring clearing and grubbing within the CA for this
contract. Your price should be based on the contract specifications for

clearing and grubbing as it applies to all these areas.

QUESTION 3: A contractor is currently clearing and working on the site. Is the
contractor supposed to cut flush to the ground?

ANSVEER: The contractor is cutting the trees as reasonably close to the
ground as possi bl e.

QUESTI ON_ 4: There is a major power line at the redevelopment site. Is the
Government going to take care of paying the cost and we just have to coordinate with
utilities?

ANSWER:  El ectrical Power will be relocated off-site prior to the issuance
of a Notice to Proceed.

QUESTION 5:  Who will relocate the water line?

ANSVEER: The relocation of the waterline as shown on the plans is the
responsibility of the Contractor. The Contractor shall coordinate with the
City of Martin Water Wbrks concerning the disconnection of the existing
facilities and the connection of the relocated facilities. The existing

Enclosure 2 1
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waterline facilities to be relocated / abandoned may be removed by the
Contractor during project excavations.

QUESTION 6: Can the safety officer have additional duties.

ANSVWER:  The Safety O ficer shall have no other duties.

QUESTION 7:  Does the Government anticipate restricting drilling during night?

ANSVER: The Contractor may drill at night.

QUESTI ON 8: Section 1355 states that the contractor is required to get all permits, is
the contractor responsible for the 404 permit?

ANSWER:  The contractor is not responsible for the 404 permit. The Corps is
responsi ble for conpliance with Section 404 of the Cean Water Act, but a
404 permt will not be acquired. However, the Corps has obtained KY \Water
Quality Certification, pursuant to Section 401 of the Clean Water Act.

QUESTION 9:  Traffic control through the town can be a problem. Will the stone be
enough to keep the trucks tires clean? Will we clean the roads continuously or will
we not be allowed to get on the road unless it is dry?

ANSVWER:  The stone will not be enough to keep the truck tires clean. It is
only a nmeans to help renove large clunps and will need to be changed
regularly to be effective. However, the Contractor will be required to

keep KY-1428 clean and free of dirt, dust, rock, nud, and other debris
continuously throughout the duration of the construction. The Contractor
may haul at any tine allowed within the specified hauling restrictions.

QUESTI ON 10: Are they going to allow parking on both sides of the road?

ANSWER:  The City has agreed to renove all on-street parking along KY-1428
via ordi nance prior to the issuance of a Notice to Proceed.

QUESTION 11: The specifications mention an onsite office. Is this mandatory? Can
we rent something locally?

ANSWER:  The Contractor’s On-site Ofice shall be located in Martin between
the Redevel opnent Site and Spoil Area, unless otherw se approved by the
Contracting O ficer.

QUESTION 12: CADD as-built drawings are specified in section 1780. Do you want
us to keep a set of all drawings through out the job? If so, when do you want these
transferred?

Enclosure 2 2
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ANSVWER:  Working As-built Drawi ngs shall be redlined paper draw ngs. Final
As-built Draw ngs shall be transferred to electronic Mcrostation DGN files
upon project conpletion. The original contract Mcrostation DGN files wll
be provided to the Contractor upon request.

QUESTION 13: Do you have an area where we can bury stumps?

ANSVER: Stunps can be stockpiled and/or buried at the Spoil Area wthin
the CAL and between Stations 0+25 and 2+00. Stunps shall be placed at | east
to the final grade of the spoil area and sloped to provide positive
dr ai nage.

QUESTION 14:  The definition of the biggest excavation pay item is called rock
excavation and it defines that area as above elevation 707 even though there is soll
and whatever else. Does that quantity cover all excavation? Even though it has the
word rock on it; is it going to include payment for everything above elevation 707?

ANSWER: Al Excavation above El evation 707.0" shall be paid under the Rock
Excavation Pay Item

QUESTION 15:  The coal that you encounter within the excavation, it talks about the
contractor salvaging. Is the coal the contractor's property?

ANSVWER:  YES.

QUESTION 16: Under blasting you got a requirement to video each blast from 2
directions. How are we supposed to submit this video?

ANSVER: The videos shall be submitted in electronic format on conpact
di sk. The format shall be conpatible with Wndows Media Player.
Ceneral ly, videos shall be submtted weekly, however, daily subm ssion will
be required upon request of the Contracting Oficer should any problens
occur with the blasting.

QUESTION 17:  On blasting specialists, is that presumed to be the blaster?

ANSVER: Yes, the blasting specialist is the on-site licensed blaster
directly in charge of all blasting operations.

QUESTI ON 18: The blasting consultant, does he have to be there daily?

ANSWER:  No, Only as required in the Specifications.

QUESTION 19:  What about bulk ANFO? It is not clear about the bulk ANFO?

ANSWER:  No ANFO will be allowed to be used on this Project.
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QUESTI ON_ 20: Do you still expect for every single shot a blasting plan to be
submitted before the shot is initiated?

ANSWER:  Yes, all Individual Blasting Plans shall be submtted and APPROVED
by the Contracting O ficer prior to each shot. To allow for adequate tine
for Governnment review, individual blast plans shall be submtted at | east
two days prior to the planned shot.

QUESTION 21: Do you want both the monthly estimates and final on 3D?

ANSVWER:  Monthly Quantity Estimates for the Rock Excavation Pay Item nmay be
cal cul ated by survey and double end area conputations. However, the Final
Quantity Estimate shall be by survey and digital terrain nodel in
M crostation / InRoads conpatible format.

QUESTION 22: For the MSE walls you have a pay item for select backfill. Why didn't
you use the same spec for both the MSE wall and the internal MSE soil backfill?
Why are you asking for a high quality material behind it and then go to a low quality
material inside it?

ANSVER: The different backfill material was selected by the designer to
| ower the active earth pressure exerted on the wall.

QUESTI ON 23:  For the MSE wall under Section 2333 Section 3.1 it appears you want
a professional engineer on site at all times to do the compaction testing? Are we
supposed to hire an independent firm to be there full time during the MSE wall
construction that's supposed to work at your direction? Can that be handled with our
QC staff?

ANSVWER: A Professional Engineer (PE) is not required at all times during
conpaction of the backfill. The required field representative my be a PE
or certified technician that works under the direction of a PE. Typically,
this is sonmeone fromthe Contractor’s testing |aboratory who is part of the
Contractor’s QC staff. All QC personnel work for the Contractor, not at
the direction of the governnent.

QUESTI ON 24:  For pay items below elevation 707 even though it says common and
rock for structures, it is paid under the common excavation or rock excavation for
structures. Is the other rock excavation item strictly everything above elevation 707?

ANSVER:  Yes. However, the cost of any excavation bel ow El evation 707.0
that is required for a utility shall be included in the unit bid price for
that particular utility.

QUESTI ON 25: Is the spoil site mandatory?

ANSWER:  YES.
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QUESTI ON_ 26: There is a preference clause for hub zone contractors with a
percentage but no percentage for small disadvantaged businesses. Is there a
percentage that will be added to small disadvantaged business? There was a
preference clause for hub zone contractors and it referred to small disadvantaged
businesses but it did not give a percentage to be added to the bids for small
disadvantaged businesses.

ANSWER:  The referenced clause is 52.219-23, which is not included in this
solicitation. A mandate was issued on February 24, 2004 that all DOD
contracting activities shall suspend the use of this price evaluation
adjustrent for snmall di sadvantaged busi nesses.
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. All trees within the airspace of the Clearing Limits shown shall be cleared

from the site.

. All Treas shall be cut such that the remaining stump is reasonably close

to the ground.

. The Contractor shall keep the site access road clear and free of debris at

all times. In no event shall the Contractor block access to the Martin Fire
Department Facility.

. Buming of any cleared materialis strictly prohibited.
. All cleared material shall be removed from the site. On-site disposal of

chipped or p | material is p

. Final Disposition of all cleared material is the responsibility of the Contractor.

However, the Contractor shall submit a Disposal Plan to the Contracting Officer
for approval prior to the remavalofanr cleared material from the site. The
Disposall Plan shall outline the disposal method and final location of all cleared
material.

. The Contractor shallimmediately seed and mulch any disturbed areas with an

approvad temporary seed mixtura following termination of clearing operations.

. During the performance of the work, the Contractor shall follow all guidelines,

rules, practices, and procedures identified in Publication FOR-69, Field Guide to
Best Mangaement Practices for Timber Harvesting in Kentucky, as prepared by
the Kentucky Division of Forestry and the Cooperative Extension Service.

. Itis the Contractor's responsibility to acquire any permits required for the

work specified herein.

The Contractor shall provide all survaying and staking nacessary to astablish
the Clearing Limits shown hersin.

The Contractor shall repair, restore, and clean roadways and other public
facilitios outside the work limits that are affacted by the clearing operation.

. All standing timber in the Clearing Limits shall be fell by 31 March 2004.

p d in feet and refer to the Kentucky
State Plane Coordinate System, based upon the North American Datum
of 1927. Elevation Data are exprassed in feet and refer to the National
Goodetic Vertical Datum of 1929,

. The location of Utilities shown on this plan are shown from data available

at the time of survey. The exact location and protection of existing Utilities
is the responsibility of the Contractor.

Silt Fence shallbe placed at the edge of the Clearing Limits or as directed
by the Contracting Officer (shown inside Clearing Limits for clarity).
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